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SUBDIVISION IMPROVEMENT AGREEMENT BETWEEN

THE CITY OF CHINO

AND

LENNAR HOMES OF CALIFORNIA, LLC
INLAND DIVISION

Agreement Date: December 2, 2025

Subdivider Name: Lennar Homes of California, LLC

Subdivision Description: A request to construct 84 detached residential condominium dwelling 
units on 5.7 adjusted gross acres of land at a density of 11.9 dwelling units per acre in the 
Medium Density Residential (MDR) land use designation and 18.4 dwelling units per acre in the 
Community Core 16 (CC 16) land use designation of The Preserve Specific Plan located within 
Tract Map 16420-6, Block 11, Lots 2 & 3.
Location: Generally located south of Legacy Park Street, east of Main Street, and west of East 
Preserve Loop (APNs: 1057-181-20, and -43)

Tentative Map No.: 16420-6 Lots 2 & 3

Estimated Total Cost of Improvements: $888,855.49

Estimated Total Cost of Monumentation: $0 (based upon the plans, including individual 
lots, subdivision boundary and public improvements).

Security:

Lots 2 & 3 In-Tract Streets $143,660.21
Lots 2 & 3 In-Tract Wet Utilities $128,865.28 
Lots 2 & 3 Public Water in Private Alleys $616,330.00
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Designees for the Service of Written Notice:

CITY: SUBDIVIDER:

Jesus Plasencia
Assistant City Engineer

13220 Central Avenue
Chino, CA 91710

(909) 334-3417
jplasencia@cityofchino.org

Lennar Homes of California, LLC

c/o Geoffrey Smith
Lennar Homes of California, LLC
4140 Temescal Canyon Rd., Suite 410
Corona, CA  92883

Office: (949) 278-6661
geoffrey.smith@lennar.com

CITY PROJECT INSPECTOR

Isaac Ortega
Permit & Inspection Supervisor

13220 Central Avenue
Chino, CA 91710

(909) 334-3501
iortega@cityofchino.org
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SUBDIVISION IMPROVEMENT AGREEMENT

THIS SUBDIVISION IMPROVEMENT AGREEMENT (this “Agreement”) is
entered into this 2nd day of December, 2025, by and between the CITY OF CHINO, a 
municipal corporation, organized and existing in the County of San Bernardino, under and by 
virtue of the laws of the State of California, (“CITY”), and Lennar Homes of California LLC, 
(“SUBVIDER”).

RECITALS

A. Subdivider is the owner of, and has obtained approval of a subdivision map
identified as Tentative Tract Map No. 16420-6 (Lots 2 & 3), (the “Map”), located in the City of 
Chino, County of San Bernardino, State of California (the “Property”), as described on Exhibit 
“A”. The Map requires Subdivider to comply with certain conditions of approval for the 
development of the Property (the “Conditions”) as described on Exhibit “B”.

B. Pursuant to the Conditions, Subdivider, by the Map, has offered for dedication to 
City for public use of the streets and easements shown on the Map. City desires to accept the 
streets and easements shown on the Map for public use, and certain other improvements 
described in this Agreement.

C. Subdivider has delivered to City, and City has approved, plans and specifications 
and related documents for certain “Works of Improvement” (as hereinafter defined) which are 
required to be constructed and installed in order to accommodate the development of the 
Property.

D. Subdivider’s agreement to construct and install the Works of Improvement 
pursuant to this Agreement and its offer of dedication of the streets, easements and other 
improvements and facilities, as shown on the Map, are a material consideration to City in 
approving Final Map No. 16420-6 (Lots 2 & 3) for the Property and permitting development of 
the Property to proceed.

COVENANTS

Based upon the foregoing Recitals which are incorporated herein by reference and in
consideration of City’s approving the Map for the Property and permitting development of the 
Property to proceed, Subdivider agrees to timely perform all of its obligations as set forth 
herein.

1. Construction Obligations.

1.1. Works of Improvement. Subdivider agrees, at its sole cost and expense, to
construct or install, or cause to be constructed or installed the street, drainage, domestic water, 
sanitary sewer, street lighting, landscaping, utility, and other improvements more fully 
described in Exhibit “B” attached hereto (the “Works of Improvement”), as the same may be 
supplemented and revised from time to time as set forth in this Agreement (said plans and
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specifications, together with all related documents, the “Plans”). The estimated construction
cost for the Works of Improvement is $888,855.49.

1.2. Other Obligations Referenced in Conditions of Tentative Map Approval. In
addition to the foregoing, Subdivider shall satisfy all of the Conditions on the Map for the
Property. The Conditions associated with the Map are included in Exhibit “B” attached hereto.

1.3. Intent of Plans.   The intent of the Plans referenced in Section 1.1 is to prescribe a
complete work of improvement which Subdivider shall perform or cause to be performed in a
manner acceptable to the City Engineer, (or designee), and in full compliance with all codes
and the terms of this Agreement. Subdivider shall complete a functional or operable
improvement or facility, even though the Plans may not specifically call out all items of work
required for Subdivider’s contractor to complete its tasks, incidental appurtenances, materials,
and the like.  If any omissions are made or information necessary to carry out the full intent
and meaning of the Plans, Subdivider or its contractor shall immediately notify its design
engineer who will seek approval of the City Engineer for furnishing of detailed instructions.  In
the event of any doubt or question arising regarding the true meaning of any of the Plans,
reference shall be made to the City Engineer whose decision thereon shall be final.

Subdivider recognizes that the Plans consist of general drawings. All authorized
alterations affecting the requirements and information given on the Plans shall be in writing
and approved by the City Engineer.  The Plans shall be supplemented by such working or
shop drawings as are necessary to adequately control the work.  Without the City Engineer’s
prior written approval, no change shall be made by Subdivider or its contractor to any plan,
specification, or working or shop drawing after it has been stamped as approved.

1.4. Survey Monuments. Before final approval of street improvements, Subdivider
shall place survey monuments as shown on Final Map No. 16420-6 (Lots 2 &3) in accordance
with the provisions of the State Subdivision Map Act and the Subdivision Ordinance of the City
of Chino. Subdivider shall provide security for such obligation as provided in Section 4.1(a)(iii)
and, after setting the monuments, Subdivider shall furnish the City Engineer written notice of
the setting of said monuments and written proof of having paid the engineer or surveyor for the
setting of said monuments.

1.5. Performance of Work. Subdivider shall furnish or cause to be furnished all
materials, labor, tools, equipment, utilities, transportation, and incidentals required to perform
Subdivider’s obligations under this Agreement.

1.6. Changes in the Work. The City Engineer, without invalidating this Agreement and
without notification to any of the sureties or financial institutions referenced in Paragraph 4,
may order extra work or may make changes by altering or deleting any portion of the Works of
Improvement as specified herein or as deemed necessary or desirable by the City Engineer as
determined necessary to accomplish the purposes of this Agreement and to protect the public
health, safety, or welfare. The City Engineer shall notify Subdivider or its contractor in writing
(by Correction Notice) at the time a determination has been made to require changes in the
work.  No field changes performed or proposed by Subdivider or its contractor shall be binding
on City unless approved in writing by the City Engineer. The City and Subdivider may mutually
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agree upon changes to the Works of Improvement, subject to the security requirements in
Section 4.

1.7. Defective Work. Subdivider shall cause its contractor to repair, reconstruct,
replace, or otherwise make acceptable any work found by the City Engineer to be defective.

1.8. No Warranty by City. The Plans for the Works of Improvement have been
prepared by or on behalf of Subdivider or its consultants or contractors, and City makes no
representation or warranty, express or implied, to Subdivider or to any other person regarding
the adequacy of the Plans or related documents.

1.9. Authority of the City Engineer. In addition to the authority granted to the City
Engineer elsewhere in this Agreement, the City Engineer shall have the authority to decide all
questions which may arise as to the quality and acceptability of materials furnished and work
performed, and all questions as to the satisfactory and acceptable fulfillment of the terms of
this Agreement by Subdivider and its contractor.

1.10. Documents Available at the Site.  Subdivider shall cause its contractor to keep a
copy of all approved Plans at the job site and shall give access thereto to the City’s inspectors
and engineers at all times.

1.11. Inspection. Subdivider shall have an authorized representative on the job site at
all times during which work is being done who has full authority to act for Subdivider, or its
design engineer, and Subdivider’s contractor(s) regarding the Works of Improvement.
Subdivider shall cause its contractor to furnish the City with every reasonable facility for
ascertaining whether or not the Works of Improvement as performed are in accordance with
the requirements and intent of this Agreement, including the Plans. If the City inspector
requests it, the Subdivider’s contractor, at any time before acceptance of the Works of
Improvement, shall remove or uncover such portions of the finished work as may be directed
which have not previously been inspected. After examination, the Subdivider’s contractor shall
restore said portions of the work to the standards required hereunder. Inspection or
supervision by the City Engineer (or designee) shall not be considered as direct control of the
individual workmen on the job site. City’s inspectors shall have the authority to stop any and
all work not in accordance with the requirements contained or referenced in this Agreement.

The inspection of the work by City shall not relieve Subdivider or its contractor of any
obligations to fulfill this Agreement as herein provided, and unsuitable materials or work may
be rejected notwithstanding that such materials or work may have been previously overlooked
or accepted.

1.12. Compliance with Law; Applicable Standards for Improvements.   In addition to the
express provisions of this Agreement and the Plans, Subdivider shall cause construction of the
Works of Improvement to be completed in accordance with all other applicable federal, state,
and local laws, ordinances, rules and regulations. In addition, without limiting the foregoing, the
Subdivider shall, at its expense, obtain and comply with the conditions of all necessary permits
and licenses for the construction of the Works of Improvement. The Subdivider shall also give
all necessary notices and pay all fees and taxes as required by law.
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Subdivider shall construct the improvements in accordance with the City standards in
effect at the time of the adoption of the Approved Tentative Map. City reserves the right to
protect the public safety or welfare or comply with applicable Federal or State law or City
zoning ordinances.

1.13. Suspension of Work. The City Engineer shall have authority to order suspension
of the work for failure of the Subdivider’s contractor to comply with law pursuant to Section
1.12. In case of suspension of work for any cause whatsoever, Subdivider and its contractor
shall be responsible for all materials and shall store them properly if necessary and shall
provide suitable interim drainage and/or dust control measures, and erect temporary structures
where necessary.

1.14. Erosion and Dust Control and Environmental Mitigation.  All grading, landscaping,
and construction activities shall be performed in a manner to control erosion and prevent
flooding problems.  The City Engineer shall have the authority to require erosion plans to
prescribe reasonable controls on the method, manner, and time of grading, landscaping, and
construction activities to prevent nuisances to surrounding properties.  Plans shall include
without limitation temporary drainage and erosion control requirements, dust control
procedures, restrictions on truck and other construction traffic routes, noise abatement
procedures, storage of materials and equipment, removal of garbage, trash, and refuse,
securing the job site to prevent injury, and similar matters.

1.15. Final Acceptance of Works of Improvement. After Subdivider’s contractor has
completed all of the Works of Improvement, Subdivider shall then request a final inspection of
the work. If items are found by the City’s inspectors to be incomplete or not in compliance with
this Agreement or any of the requirements contained or referenced herein, City will inform the
Subdivider or its contractor of such items. After the Subdivider’s contractor has completed
these items, the procedure shall then be the same as specified above for the Subdivider’s
contractor’s initial request for final inspection. If items are found by City’s inspectors to be
incomplete or not in compliance after two (2) “final” inspections, the City may require the
Subdivider or its contractor, as a condition to performing further field inspections, to submit in
writing a detailed statement of the work performed subsequent to the date of the previous
inspection which was found to be incomplete or not in compliance at that time.  Subdivider
shall be responsible for payment to City Engineer of re-inspection fees in the amount
necessary to cover the City’s costs for additional final inspections, as determined by the City
Engineer.

No inspection or acceptance pertaining to specific parts of the Works of Improvement
shall be construed as final acceptance of any part until the overall final acceptance by the City
Engineer is made. The City Engineer shall make a certification of completion and acceptance
on the Works of Improvement by recordation of a Notice of Acceptance on behalf of the City.
Final acceptance shall not constitute a waiver by the City Engineer of defective work
subsequently discovered.

The date on which the Works of Improvement will be considered as complete shall be
the date of the Notice of Acceptance.



01225.0006/366470.2

5

1.16. Vesting of Ownership. Upon recordation of the Notice of Acceptance, ownership
of the Works of Improvement shall vest in the City.

1.17. Subdivider’s Obligation to Warn Public During Construction. Until recordation of
the Notice of Acceptance, Subdivider shall give good and adequate warning to the public of
any dangerous condition of the Works of Improvements and shall take reasonable actions to
protect the public from such dangerous condition. Until recordation of the Notice of
Acceptance, Subdivider shall provide forty-eight (48) hours’ advance written notice to all
neighboring property owners and tenants affected by Subdivider’s operations or construction of
the hours, dates and duration of any planned construction activities.

1.18. Injury to Public Improvements, Public Property or Public Utility. Until recordation
of the Notice of Acceptance of the Works of Improvement, Subdivider assumes responsibility
for the care and maintenance of, and any damage to, the Works of Improvements. Subdivider
shall replace or repair all Works of Improvements, public property, public utility facilities, and
surveying or subdivision monuments and benchmarks which are destroyed or damaged for
any reason, regardless whether resulting from the acts of the Subdivider, prior to the
recordation of the Notice of Acceptance. Subdivider shall bear the entire cost of such
replacement or repairs regardless of what entity owns the underlying property. Any repair or
replacement shall be to the satisfaction, and subject to the approval, of the City Engineer.

Neither the City, nor any officer or employee thereof, shall be liable or responsible for
any accident, loss or damage, regardless of cause, occurring to the work or Works of
Improvements prior to recordation of the Notice of Acceptance of the work or improvements.

2. Time for Performance.

2.1. Commencement and Completion Dates.  Subject to Sections 2.2 and 2.3 below,
Subdivider shall (i) commence with construction and installation of the Works of Improvement
thirty (30) days following City’s approval of the Plans (“Commencement Date”); and (ii)
complete or cause to be completed all of the Works of Improvement within two (2) years after
the Commencement Date. In the event good cause exists as determined by the City Engineer,
the time for commencement of construction or completion of the Works of Improvement
hereunder may be extended by up to three (3) additional one-year periods. Extensions shall be
executed in writing by the City Engineer. The City Engineer in his or her sole discretion
determines whether or not the Subdivider has established good cause for an extension. As a
condition of such extension, the City Engineer may require Subdivider to furnish new security
guaranteeing performance of this Agreement, as extended, in an increased amount to
compensate for any increase in construction costs as determined by the City Engineer. If
Subdivider requests and is granted an extension of time for completion of the improvements,
City may apply the standards in effect at the time of the extension.

2.2. Phasing Requirements. Notwithstanding the provisions of Section 2.1, the City
reserves the right to control and regulate the phasing of completion of specific Works of
Improvement as required to comply with applicable City ordinances, regulations, and rules
relating to the timely provision of public services and facilities. In addition to whatever other
remedies the City may have for Subdivider’s failure to satisfy such phasing requirements, as
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the same now exist or may be amended from time to time, Subdivider acknowledges City’s
right to withhold the issuance of further building permits on the Property until such phasing
requirements are satisfied. Prior to issuance of building permits, Subdivider shall provide
satisfactory evidence that all applicable requirements that are a condition to issuance of
building permits have been satisfied. Such requirements may include the payment of fees,
construction of improvements, or both.  Final inspections or issuance of Certificates of
Occupancy may be withheld from the Subdivider by the City, if, upon a determination by the
City Engineer, completion of specific Works of Improvements or other requirements associated
with the development of the Property have not been completed to the City Engineer’s
satisfaction.

2.3. Force Majeure.   Notwithstanding the provisions of Section 2.1, Subdivider’s time
for commencement and completion of the Works of Improvement shall be extended for the
period of any enforced delay caused due to circumstances beyond the control and without the
fault of Subdivider, including to the extent applicable adverse weather conditions, flood,
earthquakes, strikes, lockouts, pandemics, acts or failures to act of a public agency (including
City), required changes to the scope of work required by City, and similar causes; provided,
however, that the period of any enforced delay hereunder shall not include any period longer
than five (5) days prior to City’s receipt of a written notice from Subdivider or its contractor
detailing the grounds for Subdivider’s claim to a right to extend its time for performance
hereunder. The City Engineer shall evaluate all claims to Force Majeure and make a
reasonable determination regarding the length of any extension of time for commencement
and/or completion of the Works of Improvement and the City Engineer’s decision shall be final.

2.4. Continuous Work. After commencement of construction of the Works of
Improvement (or separate portion thereof), Subdivider shall cause such work to be diligently
pursued to completion and shall not abandon the work for a consecutive period or more than
thirty (30) days, events of Force Majeure excepted.

2.5. Reversion to Acreage. In addition to whatever other rights City may have due to
Subdivider’s failure to timely perform its obligations hereunder, Subdivider recognizes that City
reserves the right to revert the Property to acreage subject to the limitations and requirements
set forth in California Government Code Section 66499.11 through Section 66499.20.1.

3. Labor.

3.1. Labor Standards. This Agreement is subject to, and Subdivider agrees to comply
with, all of the applicable provisions of the Labor Code including, but not limited to, the wage
and hour, prevailing wage, worker compensation, and various other labor requirements in
Division 2, Part 7, Chapter 1, including section 1720 to 1740, 1770 to 1780, 1810 to 1815,
1860 to 1861, which provisions are specifically incorporated herein by reference as set forth
herein in their entirety. Subdivider shall expressly require compliance with the provisions of this
Section in all agreements with contractors and subcontractors for the performance of the
Works of Improvement.

3.2. Nondiscrimination. In accordance with the California Fair Employment and
Housing Act (“FEHA”), California Government Code Section 12940 et seq., Subdivider agrees
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that Subdivider, its agents, employees, contractors, and subcontractor performing any of the
Works of Improvement shall not discriminate, in any way, against any person on the basis of
race, ethnicity, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, genetic information, marital status, sex, gender, gender identity,
gender expression, age, sexual orientation, or military and veteran status. Subdivider shall
expressly require compliance with the provisions of this Section in all agreements with
contractors and subcontractors for the performance of this Agreement.

3.3. Licensed Contractors. Subdivider shall cause all of the Works of Improvement to
be constructed by contractors and subcontractors with valid California Contractors’ licenses for
the type of work being performed. All of Subdivider’s contractors and subcontractors shall
obtain a valid City of Chino business license prior to performing any work pursuant to this
Agreement. Subdivider shall provide the City Engineer with a list of all of its contractors and
subcontractors prior to initiating any work, and all valid Contractor’s licenses and business
licenses issued thereto as a condition of constructing the Works of Improvements.

3.4. Worker’s Compensation. Subdivider shall cause every contractor and
subcontractor performing any of the Works of Improvement to carry Workers’ Compensation
Insurance as required by the Labor Code of the State of California and shall cause each such
contractor and subcontractor to submit to City a Certificate of Insurance verifying such
coverage prior to such contractor or subcontractor entering onto the job site.

4. Security.

4.1. Required Security.

(a) At the time Subdivider executes this Agreement, Subdivider shall furnish
to City the following bonds, letters of credit, instruments of credit (assignment of
deposit account) or other security acceptable to City in its sole and absolute
discretion and satisfying the requirements of the applicable provisions of this
Section 4 below (hereinafter “Security Instruments”):

(i) A Security Instrument securing Subdivider’s faithful performance of
all of the Works of Improvement (“Faithful Performance Security
Instrument”), in the amount of $888,855.49 equal to 100% of the
estimated construction cost referenced in Section 1.1.

(ii) A Security Instrument guaranteeing the payment to contractors,
subcontractors, and other persons furnishing labor, materials,
and/or equipment (“Labor and Materials Security Instrument”) with
respect to the Works of Improvement in an amount equal to
$444,427.75 equal to 50% of the estimated construction cost
referenced in Section 1.1.

(iii) A Security Instrument guaranteeing the payment of the cost of
setting monuments as required in Section 1.4 in the amount of $0
equal to 100% of the cost thereof.
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This Agreement shall not be effective for any purpose until such Security
Instruments are supplied to and approved by City in accordance herewith.

(b) Required Security Instrument for Maintenance and Warranty. Prior to the
City Council’s acceptance of the Works of Improvement and recordation of a
Notice of Completion, Subdivider shall deliver a Security Instrument warranting
the work accepted for a period of one (1) year following said acceptance
(“Maintenance and Warranty Security Instrument”), in the amount of
$1,623,613.00 equal to 10% of the estimated construction cost set forth in
Section 1.1 or a suitable amount determined by the City Engineer.

4.2. Form of Security Instruments. All Security Instruments shall be in the amounts
required under Section 4.1 (a) or 4.1(b), as applicable, shall meet the following minimum
requirements and otherwise shall be in a form provided by City or otherwise approved by the
City Attorney:

(a) Bonds. For Security Instruments provided in the form of bonds, any such
bond must be issued and executed by an insurance company or bank authorized
to transact surety business in the State of California. Any insurance company
acting as surety shall have a minimum rating of A-IX, as rated by the current
edition of Best’s Key Rating Guide published by A.M. Best’s Company, Oldwick,
New Jersey, 08858. Any bank acting as surety shall have a minimum rating of
AA, as rated by Moody’s or Standard & Poor’s.

(b) Letters of Credit. For Security Instruments which are letters of credit, any
letter of credit shall be an original separate unconditional, irrevocable, negotiable
and transferable commercial letter of credit issued by a financial institution with
offices in the State of California acceptable to City.  Any such letter of credit shall
specifically permit City to draw on same by unilateral certification of the City
Engineer of the City that Subdivider is in default under its payment or
performance obligations hereunder or in the event Subdivider fails to deliver a
replacement letter of credit not less than thirty (30) days prior to the date of
expiration of any such letter of credit and shall further be subject to the provisions
of Section 4.4.

(c) Instrument of Credit. For Security Instruments which are Instruments of
Credit, any Instrument of Credit shall be an assignment of deposit account
assigning as security to City all of Subdivider’s interest in funds on deposit in one
or more bank accounts with financial institutions acceptable to City.

(d) General Requirements for all Security Instruments.

(i) Payments under any Security Instruments shall be required to be
made (and, with respect to bonds, litigation shall be required to be
instituted and maintained) in the City of Chino, State of California
(and the Security Instrument shall so provide).
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(ii) Each Security Instrument shall have a minimum term of one (1)
year after the deadline for Subdivider’s completing the Works of
Improvement, in accordance with Section 2.1 (other than
Instruments of Credit, which shall have no defined term or
expiration date).

(iii) Each Security Instrument shall provide that changes may be made
in the Works of Improvement pursuant to the terms of this
Agreement without notice to any issuer or surety and without
affecting the obligations under such Security Instrument.

(iv) If the Subdivider seeks to replace any security with another
security, the replacement shall: (1) comply with all the requirements
for security in this Agreement; (2) be provided by the Subdivider to
the City Engineer; and (3) upon its written acceptance by the City
Engineer, be deemed a part of this Agreement. Upon the City
Engineer’s acceptance of a replacement security, the former
security shall be released by the City.

4.3. Subdivider’s Liability. While no action of Subdivider shall be required in order for
City to realize on its security under any Security Instrument, Subdivider agrees to cooperate
with City to facilitate City’s realization under any Security Instrument, and to take no action to
prevent City from such realization of any Security Instrument. Notwithstanding the giving of any
Security Instrument or the subsequent expiration of any Security Instrument or any failure by
any surety or financial institution to perform its obligations with respect thereto, Subdivider
shall be personally liable for performance under this Agreement and for payment of the cost of
the labor and materials for the improvements required to be constructed or installed hereby
and shall, within ten (10) days after written demand therefor, deliver to City such substitute
security as City shall require satisfying the requirements in this Section 4.

4.4. Letters of Credit.

(a) In the event a letter of credit is given pursuant to Section 4.2(b), City shall
be entitled to draw on any such letter of credit if a replacement letter of credit
(expiring in not less than one (1) year, unless City agrees to a lesser term in
City’s sole and absolute discretion) is not delivered not less than thirty (30) days
prior to the expiration of the original letter of credit, such substitute letter of credit
being in the same amount and having the terms and conditions as the initial letter
of credit delivered hereunder, issued by a financial institution acceptable to City
as of the date of delivery of the replacement letter of credit.

(b) In the event of draw by the City on a letter of credit, the City may elect, in
its sole and absolute discretion, to apply any such funds drawn to the obligations
secured by such letter of credit or to hold such funds in an account under the
control of the City, with no interest accruing thereon for the benefit of the
Subdivider. If the City elects to hold the funds in an account pursuant to the
foregoing, City may thereafter at any time elect instead to apply such funds as
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provided in the foregoing. Subdivider agrees and hereby grants City a security
interest in such account to the extent required for City to realize on its interests
therein and agrees to execute and deliver to City any other documents requested
by City in order to evidence the creation and perfection of City’s security interest
in such account.

4.5. Release of Security Instruments. The City shall release all Security Instruments
consistent with Government Code Sections 66499.7 and 66499.8, Section 19.09.010 of the
Chino Municipal Code, and as follows:

(a) City shall release the Faithful Performance Security Instrument and Labor
and Materials Security Instrument when all of the following have occurred:

(i) Subdivider has made written request for release and provided
evidence of satisfaction of all other requirements in this Section 4.5;

(ii) the Works of Improvement have been accepted;

(iii) Subdivider has delivered the Maintenance and Warranty Security
Instrument; and

(iv) after passage of the time within which lien claims are required to be
made pursuant to Title 3 (commencing with Section 9000) of Part 6 of
Division 4 of the Civil Code of the State of California. If lien claims
have been timely filed, City shall hold the Labor and Materials
Security Instrument until such claims have been resolved, Subdivider
has provided a statutory bond, or otherwise as required by applicable
law.

(b) City shall release the Maintenance and Warranty Security Instrument upon
Subdivider’s written request upon the expiration of the warranty period, and
settlement of any claims filed during the warranty period.

(c) The City may retain from any security released, an amount sufficient to
cover costs and reasonable expenses and fees, including reasonable attorney’s
fees.

5. Cost of Construction and Provision of Inspection Service.

5.1. Subdivider Responsible for All Costs of Construction. Subdivider shall be
responsible for payment of all costs incurred for construction and installation of the Works of
Improvement. In the event Subdivider is entitled to reimbursement from City for any of the
Works of Improvement, such reimbursement shall be subject to a separate Reimbursement
Agreement to be entered into between Subdivider and City prior to construction of the Works
of Improvement.

5.2. Payment to City for Cost of Related Inspection and Engineering Services.
Subdivider shall compensate City for all of City’s costs reasonably incurred in having its
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authorized representative make the usual and customary inspections of the Works of
Improvement. In addition, Subdivider shall compensate City for all design, plan check,
evaluating any proposed or agreed-upon changes in the work. The procedures for deposit and
payment of such fees shall be as established by the City. In no event shall Subdivider be
entitled to additional inspections or a final inspection and acceptance of any of the Works of
Improvement until all City fees and charges have been fully paid, including without limitation,
charges for applicable penalties and additional required inspections.

5.3. Payment of Development Impact Fees. Subdivider shall pay Development Impact
Fees pursuant to and in accordance with Chino Municipal Code Chapter 3.40 or 3.45, as
applicable.

6. Acceptance of Offers of Dedication. The City Council shall pass as appropriate
resolution or resolutions accepting all offers of dedication shown on the Map for the Property,
with acceptance to become effective upon completion and acceptance by City of the Works of
Improvement. Such resolution(s) shall authorize the City Clerk to execute the Certificate made
a part of the Map regarding said acceptance of the offer of dedication.

7. Warranty of Work. Subdivider shall guarantee all Works of Improvement against
defective materials and workmanship for a period of one (1) year from the date of final
acceptance. If any of the Works of Improvement should fail or prove defective within said one
(1) year period due to any reason other than improper maintenance, or if any settlement of fill
or backfill occurs, or should any portion of the Works of Improvement fail to fulfill any
requirements of the Plans, Subdivider, within fifteen (15) days after written notice of such
defects, or within such shorter time as may reasonably be determined by the City in the event
of emergency, shall commence to repair or replace the same together with any other work
which may be damaged or displaced in so doing. Should Subdivider fail to remedy defective
material and/or workmanship or make replacements or repairs within the period of time set
forth above, City may make such repairs and replacements and the actual cost of the required
labor and materials shall be chargeable to and payable by Subdivider. The warranty provided
herein shall not be in lieu of, but shall be in addition to, any warranties or other obligations
otherwise imposed by law.

8. Default.

8.1. Default by Subdivider. Default by Subdivider shall include, but not be limited to:

(a) Subdivider’s failure to timely commence construction of Works of
Improvement under this Agreement;

(b) Subdivider’s failure to timely complete construction of the Works of
Improvement;

(c) Subdivider’s failure to perform substantial construction work for a period for
20 consecutive calendar days after commencement of the work;
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(d) Subdivider’s insolvency, appointment of a receiver, or the filing of any
petition in bankruptcy, either voluntary or involuntary, which Subdivider fails to
discharge within 30 days;

(e) The commencement of a foreclosure action against the subdivision or a
portion thereof, or any conveyance in lieu or in avoidance of foreclosure; or

(f) Subdivider’s failure to perform any other obligation under this Agreement.

8.2. Remedies. The City reserves all remedies available to it at law or in equity for a
default or breach of Subdivider’s obligations under this Agreement. The City shall have the
right, subject to this Section, to draw upon or use the appropriate security to mitigate the City’s
damages in the event of default by Subdivider. The City’s right to draw upon or use the
security is in addition to any other remedy available to City. The parties acknowledge that the
estimated costs and security amounts may not reflect the actual cost of construction of the
improvements and, therefore, City’s damages for Subdivider’s default shall be measured by
the cost of completing the required improvements. The City may use the sums provided by the
securities for the completion of the Works of Improvement in accordance with the plans. In the
event the Subdivider fails to cure any default under this Agreement within 20 days after the
City mails a notice of such default to the Subdivider and the Subdivider’s surety, Subdivider
authorizes the City to perform the obligation for which Subdivider is in default and agrees to
pay the entire cost of such performance by the City. The City may take over the work and
complete the Works of Improvement, by contract or by any other method City deems
appropriate, at the expense of the Subdivider. In such event, City, without liability for doing so,
may complete the Works of Improvement using any of Subdivider’s materials, appliances,
plans and other property that are at the work site and that are necessary to complete the
Works of Improvement.

8.3. Remedies Not Exclusive. In any case where this Agreement provides a specific
remedy to City for a default by Subdivider hereunder, the Subdivider agrees that the choice of
remedy or remedies for Subdivider’s breach shall be in the discretion of the City. Additionally,
any remedy specifically provided in this Agreement shall be in addition to, and not exclusive of,
City’s right to pursue any other administrative, legal, or equitable remedy to which it may by
entitled.

8.4. Attorney’s Fees and Costs. In the event that Subdivider fails to perform any
obligation under this Agreement, Subdivider agrees to pay all costs and expenses incurred by
City in securing performance of such obligations, including costs of suit and reasonable
attorney’s fees. In the event of any dispute arising out of Subdivider’s performance of its
obligations under this Agreement or under any of the Security Instruments referenced herein,
the prevailing party in such action, in addition to any other relief which may be granted, shall
be entitled to recover its reasonable attorney’s fees and costs. Such attorney’s fees and cost
shall include fees and costs on any appeal, and in addition a party entitled to attorney’s fees
and costs shall be entitled to all other reasonable costs incurred in investigating such action,
taking depositions and discovery, retaining expert witnesses, and all other necessary and
related costs with respect to the litigation. All such fees and costs shall be deemed to have
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accrued on commencement of the action and shall be enforceable whether or not the action is
prosecuted to judgment.

8.5. Waiver. No waiver by the City of any breach or default by the Subdivider shall be
considered valid unless in writing, and no such waiver by the City shall be deemed a waiver of
any subsequent breach or default by the Subdivider.

9. Indemnity/Hold Harmless. City or any officer, employee or agent thereof shall not be
liable for any injury to persons or property occasioned by reason of the acts or omissions of
Subdivider, its agents, employees, contractors and subcontractors in the performance of this
Agreement. Subdivider further agrees to protect, defend, indemnify and hold harmless City, its
officials, boards and commissions, and members thereof, agents, and employees from any
and all claims, demands, causes of action, liability or loss of any sort, because of, or arising
out of, acts or omissions of Subdivider, its agents, employees, contractors and subcontractors
in the performance of this Agreement, except for such claims, demands, causes of action,
liability or loss arising out of the sole active negligence of the City, its officials, boards,
commissions, the members thereof, agents and employees, including all claims, demands,
causes of action, liability or loss because of or arising out of, in whole or in part, the design or
construction of the improvements. This indemnification and agreement to hold harmless shall
extend to injuries to persons and damages or taking of property resulting from the design or
construction of said Subdivision, and the public improvements as provided herein, and in
addition, to adjacent property owners as a consequence of the diversion of waters from the
design and construction of public drainage systems, streets and other improvements.
Recordation of the Notice of Acceptance by the City of the Works of Improvements shall not
constitute an assumption by the City of any responsibility for any damage or taking covered by
this Section. City shall not be responsible for the design or construction of the property to be
dedicated or the improvements pursuant to the approved improvement plans or map,
regardless of any negligent action or inaction taken by the City in approving the plans or map,
unless the particular improvement design was specifically required by City over written
objection by Subdivider submitted to the City Engineer before approval of the particular
improvement design, which objection indicated that the particular improvement design was
dangerous or defective and suggested an alternative safe and feasible design.

After recordation of the Notice of Acceptance, the Subdivider shall remain obligated to
eliminate any latent defect in design or dangerous condition caused by the design or
construction defect for a period of one (1) year; however, Subdivider shall not be responsible
for routine maintenance. It is the intent of this section that Subdivider shall be responsible for
all liability for design and construction of the improvements installed or work done pursuant to
this Agreement and that City shall not be liable for any negligence, nonfeasance, misfeasance
or malfeasance in approving or reviewing any work or construction. The improvement security
shall not be required to cover the provisions of this Paragraph.

Subdivider shall reimburse the City for all costs and expenses, including but not limited
to fees and charges of architects, engineers, attorneys, and other professionals, and court
costs, incurred by City in enforcing this Section.
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10. Subdivider’s Indemnity of Project Approval. Subdivider shall defend, indemnify, and hold
harmless the City and its agents, officers, and employees from any claim, action, or
proceeding against the City or its agents, officers, or employees to attack, set aside, void, or
annul, an approval of the City, advisory agency, appeal board, or legislative body concerning
the Subdivision. The City shall promptly notify the Subdivider of any claim, action, or
proceeding and cooperate fully in the defense of any such claim, action, or proceeding. In the
event City fails to promptly notify the Subdivider of any claim, action, or proceeding, or if the
City fails to cooperate in the defense, the Subdivider shall not thereafter be responsible to
defend, indemnify, or hold harmless the City. Nothing in this Section prohibits the City from
participating in the defense of any claim, action, or proceeding if City bears its own attorney’s
fees and costs and defends the action in good faith. Subdivider shall not be required to pay or
perform any settlement unless the settlement is approved by the Subdivider.

11. Insurance Requirements. Subdivider, at Subdivider’s sole cost and expense and for the
full term of this Agreement and any extensions thereto, shall obtain and maintain all of the
following minimum insurance requirements in a form approved by the City’s authorized
designee for Risk Management prior to commencing any work:

(a) Commercial General Liability policy with a minimum $1 million combined
single limit for bodily injury and property damage providing all of the following
minimum coverage without deductibles:

(i) Premises operations; including X, C, and U coverage;

(ii) Owners’ and contractors’ protection;

(iii) Blanket contractual;

(iv) Completed operations; and

(v) Products.

(b) Commercial Business Auto policy with a minimum $1 million combined
single limit for bodily injury and property damage, providing all of the following
minimum coverage without deductibles:

(i) Coverage shall apply to any and all leased, owned, hired, or non-
owned vehicles used in pursuit of any of the activities associated with
this Agreement; and

(ii) Any and all mobile equipment including cranes which are not covered
under the above Commercial Business Auto policy shall have said
coverage provided under the Commercial General Liability policy.

(c) Workers Compensation and Employers’ Liability policy in accordance with
the laws of the State of California and providing coverage for any and all
employees of the Subdivider:
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(i) This policy shall provide coverage for Workers’ Compensation
(Coverage A); and

(i) This policy shall provide coverage for $1,000,000 Employers’ Liability
(Coverage B).

(ii) Pursuant to Labor Code section 1861, Subdivider by executing this
Agreement certifies: “I am aware of the provisions of Section 3700 of
the Labor Code which requires every employer to be insured against
liability for Workers’ Compensation or to undertake self-insurance in
accordance with the provisions of that Code, and I will comply with
such provisions before commencing the performance of the work of
this contract.”

(iii) Prior to commencement of work, the Subdivider shall file with the
City’s Risk Manager a Certificate of Insurance or certification of
permission to self-insure workers’ compensation conforming to the
requirements of the Labor Code.

(d) Endorsements. All of the following endorsements are required to be made
a part of each of the above-required policies as stipulated below:

(i) “The City of Chino, its officers, employees and agents are hereby
added as additional insureds.”

(ii) “This policy shall be considered primary insurance with respect to
any other valid and collectible insurance the City may possess,
including any self- insured retention the City may have and any other
insurance the City does possess shall be considered excess
insurance only.”

(iii) “This insurance shall act for each insured and additional insured as
though a separate policy has been written for each. This, however,
will not act to increase the limit of the insuring company.”

(iv) “Thirty (30) days prior written notice of cancellation shall be given to
the City of Chino in the event of cancellation and/or reduction in
coverage, except that ten (10) days prior written notice shall apply in
the event of cancellation for non-payment of premium.” Such notice
shall be sent to the Risk Manager at the address indicated in
Subsection f below.

(v) Subsection d(iv) hereinabove “Cancellation Notice” is the only
endorsement required of the Workers’ Compensation and Employers’
Liability policy.
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(e) Admitted Insurers. All insurance companies providing insurance to the
Subdivider under this Agreement shall be admitted to transact the business of
insurance by the California Insurance Commissioner.

(f) Proof of Coverage. Copies of all required endorsements shall be attached
to the Certificate of Insurance which shall be provided by the Subdivider’s
insurance company as evidence of the coverage required herein and shall be
mailed to:

City of Chino
Risk Management
13220 Central Avenue
Chino, CA 91710

12. Environmental Warranty.

12.1. Prior to the acceptance of any dedications or Works of Improvement by City,
Subdivider shall provide City with a written warranty in a form substantially similar to Exhibit
“C” attached hereto and incorporated herein by reference, that:

(a) Neither the property to be dedicated nor Subdivider are in violation of any
environmental law, and neither the property to be dedicated nor the Subdivider
are subject to any existing, pending or threatened investigation by any federal,
state or local governmental authority under or in connection with the
environmental laws relating to the property to be dedicated.

(b) Neither Subdivider nor any other person with Subdivider’s permission to be
upon the property to be dedicated shall use, generate, manufacture, produce, or
release, on, under, or about the property to be dedicated, any Hazardous
Substance except in compliance with all applicable environmental laws. For the
purposes of this Agreement, the term “Hazardous Substances” shall mean any
substance or material which is capable of posing a risk of injury to health, safety
or property, including all those materials and substances designated as
hazardous or toxic by any federal, state or local law, ordinance, rule, regulation
or policy, including but not limited to, all of those materials and substances
defined as “Toxic Materials” in Sections 66680 through 66685 of Title 22 of the
California Code of Regulations, Division 4, Chapter 30, as the same shall be
amended from time to time, or any other materials requiring remediation under
federal, state or local laws, ordinances, rules, regulations or policies.

(c) Subdivider has not caused or permitted the release of and has no
knowledge of the release or presence of any Hazardous Substance on the
property to be dedicated or the migration of any hazardous substance from or to
any other property adjacent to, or in the vicinity of, the property to be dedicated.

(d) Subdivider’s prior and present use of the property to be dedicated has not
resulted in the release of any hazardous substance on the property to be
dedicated.
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12.2. Subdivider shall give prompt written notice to City of:

(a) Any proceeding or investigation by any federal, state or local governmental

(b) authority with respect to the presence of any hazardous substance on the
property to be dedicated or the migration thereof from or to any other property
adjacent to, or in the vicinity of, the property to be dedicated.

(c) Any claims made or threatened by any third party against City or the
property to be dedicated relating to any loss or injury resulting from any
hazardous substance; and

(d) Subdivider’s discovery of any occurrence or condition on any property
adjoining or in the vicinity of the property to be dedicated that could cause the
property to be dedicated or any part thereof to be subject to any restrictions on its
ownership, occupancy, use for the purpose for which it is intended, transferability
or suit under any environmental law.

13. General Provisions.

13.1. Successors and Assigns. This Agreement shall be binding upon all successors
and assigns to Subdivider’s right, title, and interest in and to the Property and any portion
thereof. Subdivider hereby consents to City recording this Agreement as official records of
San Bernardino County, affecting fee title interest to the Property to provide constructive notice
of the rights and obligations incurred by Subdivider in the City’s approval of this Agreement. In
the event the Property is subsequently conveyed by Subdivider to a third party prior to
completion of the Works of Improvement, whereby the third party is intended to assume
Subdivider’s responsibilities with regard to this Agreement, (the “Replacement Subdivider”),
the rights and obligations of this Agreement shall transfer to the Replacement Subdivider;
however, the Security Instruments required pursuant to Section 4 of this Agreement, and
furnished by Subdivider as a condition of the City’s approval of this Agreement, shall remain
Subdivider’s responsibility to maintain until such time as Subdivider and its Replacement
Subdivider enter into a Transfer and Assignment of Subdivision Agreement, (the “Transfer
Agreement”), to acknowledge the transfer of fee title to the Property from the Subdivider to its
Replacement Subdivider, and to acknowledge the rights and obligations associated with this
Agreement upon the Replacement Subdivider, including Replacement Subdivider’s
responsibility to furnish replacement Security Instruments meeting the City’s approval pursuant
to Section 4 of this Agreement.  Until such time as a Transfer Agreement, meeting the City’s
approval, is executed by Subdivider and its Replacement Subdivider, and replacement
Security Instruments meeting City’s approval are furnished by the Replacement Subdivider,
Subdivider retains sole responsibility for maintaining all Security Instruments required pursuant
to Section 4 of this Agreement.

13.2. No Third-Party Beneficiaries. This Agreement is intended to benefit only the
parties hereto and their respective successors and assigns. Neither City nor Subdivider intend
to create any third-party beneficiary rights in this Agreement in any contractor, subcontractor,
member of the general public, or other person or entity.
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13.3. No Vesting Rights. Performance by the Subdivider of this Agreement shall not be
construed to vest Subdivider’s rights with respect to any change in any zoning or building law
or ordinance.

13.4. Subdivider is Not Agent of City. Neither Subdivider nor Subdivider’s agents,
contractors, or subcontractors are agents or contractors of the City in connection with the
performance of Subdivider’s obligations under this Agreement.

13.5. Time of the Essence. Time is of the essence of Subdivider’s performance of all of
its obligations under this Agreement.

13.6. Notices. Unless otherwise specified in this Agreement, all notices required or
provided for under this Agreement shall be in writing and delivered in person or sent by mail,
postage prepaid and addressed as provided in this Section. Notice shall be effective on the
date is delivered in person, or, if mailed, on the date of deposit in the United States Mail.
Notice shall be provided to the persons listed on Pages 1 and 2 of this Agreement by the
parties for this purpose.

Either party may provide a new designated representative and/or address by written
notice as provided in this Section.

13.7. No Apportionment. Nothing contained in this Agreement shall preclude City from
expending monies pursuant to agreements concurrently or previously executed between the
parties, or from entering into agreements with other subdividers for the apportionment of costs
of water and sewer mains, or other improvements pursuant to the provisions of the City
ordinances providing, therefore. Nor shall anything in the Agreement commit City to any such
apportionment.

13.8. Severability. If any portion of this Agreement is held invalid by a court of
competent jurisdiction, the remainder of the Agreement shall remain in full force and effect
unless amended or modified by mutual written consent of the parties.

13.9. Captions. The captions of this Agreement are for convenience and reference only
and shall not be used in the interpretation of any provision of this Agreement.

13.10. Incorporation of Recitals. The recitals to this Agreement are hereby incorporated
into the terms of this Agreement.

13.11. Interpretation. This Agreement shall be interpreted in accordance with the laws of
the State of California.

13.12. Entire Agreement; Waivers and Amendments. This Agreement integrates all of
the terms and conditions mentioned herein, or incidental hereto, and supersedes all
negotiations and previous agreements between the parties with respect to all or part of the
subject matter hereof, except as may be expressly provided herein. All waivers of the
provisions of this Agreement must be in writing and signed by an authorized representative of
the party to be charged, and all amendments hereto must be in writing and signed by the
appropriate representatives of both parties.



01225.0006/366470.2

19

13.13. Counterparts. This Agreement may be executed in one or more counterparts, all
of which taken together shall be deemed one original.

14. Authority. The persons executing this Agreement on behalf of the parties warrant the (I)
party is duly organized and existing, (ii) they are duly authorized to execute and deliver this
Agreement on behalf of said party, (iii) by so executing this Agreement, such party is formally
bound to the provisions of this Agreement, and (iv) the entering into of this Agreement does
not violate any provisions of any other agreement to which said party is bound.

[SIGNATURES ON NEXT PAGE]
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IN WITNESS WHEREOF, the City and the Subdivider have caused this Agreement to be
executed the day and year first above written.

APPROVED AS TO FORM: APPROVED AS TO CONTENT:

___________________________ _____________________________
Fred Galante, City Attorney Hye Jin Lee, P.E.

Director of Public Works

LENNAR HOMES OF CALIFORNIA, LLC,

By: __________________________
Its: Authorized Agent

Geoffrey Smith

CITY OF CHINO

Dr. Linda Reich, City Manager

Date:

ATTEST:

By
Natalie Gonzaga, City Clerk

Dated: ___________________________
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EXHIBIT “A”

[attached]
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EXHIBIT “B”

TENTATIVE TRACT MAP 16420-6 (LOTS 2 &3) WORKS OF IMPROVEMENT

A. Removal of undesirable, dangerous and dead plant materials and roots.

B. All onsite and offsite grading as specified on the approved grading plan.

C. Relocation of all public utility structures as necessary to properly construct the
required improvements.

D. Storm drain facilities as required and shown on the approved construction plans and
in accordance with City Standards.

E. Sanitary sewers constructed as shown on the approved, engineered plans and in
accordance with City Standards.

F. Water mains, valves, hydrants, services, meters and appurtenances to serve each
lot as shown on the approved construction plans and in accordance with City
Standards.

G. Underground installation of all electrical, telephone, cable television and any other
energy or communication lines that abut or are within the project site.

H. A street lighting system (City-owned) in accordance with City Standards.

I. Disposal of all rocks and debris located within any public right-of-way within said
development or on the boundary streets thereof.

J. Installation of concrete curbs, gutters, sidewalks, cross gutters, driveways and
intersections as shown on approved construction plans and in accordance with City
Standards.

K. Installation of asphalt concrete or Portland Cement Concrete street pavement on
base material as shown on approved construction plans and in accordance with City
Standards.

L. Street signs at intersections per the City Standards.

M. Installation of approved landscaping (plants and materials).

N. Setting monuments as required by the State Code.

The Subdivider shall also perform all work and furnish all materials necessary, in the
opinion of the Director of Development Services or his designee and on his order, to
complete the improvements in accordance with the plans and specifications on file as
hereinbefore specified, or any changes required or ordered by said Engineer which, in
his opinion, are necessary or required to complete this work.



RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STREETS

EA Tree Removal 800.00$            -$                                      

17 CY Concrete Removal 325.00$            5,525.00$                             

131 CY AC Pavement Removal 100.00$            13,100.00$                           

CY Imported Common Fill (Incl. Compaction) 34.00$              -$                                      

SF Preparation of Subgrade, Sidewalk and Paving 1.00$                -$                                      

3513 LF PCC 8" Curb & 24" Gutter on 6" AB 26.00$              91,338.00$                           

4182 LF PCC 6" Curb & 24" Gutter on 6" AB 24.00$              100,368.00$                         

4391 LF PCC Curb Only 20.00$              87,820.00$                           

LF 8" A.C. Berm 20.00$              -$                                      

240 SF 8" PCC Cross Gutter on 6" AB 16.00$              3,840.00$                             

66375 SF 4" PCC Sidewalk 5.80$                384,975.00$                         

1021 SF 6" PCC Thick Pavement on 6" AB 12.50$              12,762.50$                           

SF 8" PCC Thick Drive Approach on 6" AB 15.00$              -$                                      

LF 2" x 6" Redwood Header 7.50$                -$                                      

EA Street Sign and  Post 475.00$            -$                                      

EA Traffic Sign and Post 400.00$            -$                                      

EA Reflector Sign and Post 175.00$            -$                                      

EA Painted Legend 6.50$                -$                                      

SF Prime or Tack Coat 0.08$                -$                                      

TON AC Variable - <300T 130.00$            -$                                      

4,399                          TON AC Variable - >300T 120.00$            527,880.00$                         

TON CAB Variable - <300T 100.00$            -$                                      

5,005                          TON CAB Variable - >300T 90.00$              450,450.00$                         

EngCostEstimate Page 1 of 10 Effective Date: January 1, 2021



RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STREETS

24 EA Adjust Sewer Manhole to Grade 950.00$            22,800.00$                           

EA Adjust Sewer Cleanout to Grade 500.00$            -$                                      

42 EA Adjust Water Valve and Can to Grade 525.00$            22,050.00$                           

26 EA Street Light 7,700.00$         200,200.00$                         

1 EA Electrical Pedestal 6,500.00$         6,500.00$                             

EA Lot Monument Setting Fee 550.00$            -$                                      

LF Sawcut A.C. 3.00$                -$                                      

LF Sawcut Concrete 3.00$                -$                                      

SF Cold Plane A.C.  2" Thick 0.28$                -$                                      

Signing & Striping for

LF Arterial 19.00$              -$                                      

3225 LF Collector 13.00$              41,925.00$                           

LF Local 7.00$                -$                                      

EA Traffic Signal (8 - Phase Controller) 350,000.00$     -$                                      

EA Modify existing Traffic Signal per Quadrant 75,000.00$       -$                                      

LF Chain Link Fence
4 foot Residential Grade (Add $7.00/LF for Removal 
of Existing Fence) 25.00$              -$                                      
6 foot School fence (Add $9.00/LF for Removal of 
Existing Fence) 35.00$              -$                                      

EA Utility Poles

Transmission 11,500.00$       -$                                      

Distribution 8,000.00$         -$                                      

Service 3,000.00$         -$                                      

EngCostEstimate Page 2 of 10 Effective Date: January 1, 2021



RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STREETS

SF

Landscape (Including shrubs, Hardscape, Irrigation, 
Ground Cover, Lighting, Installation Labor and Connection 
to Existing Systems) 15.00$              -$                                      

LF
14 foot Median with Landscape, Irrigation, Lighting,  
Hardscape, Curb, Gutter & Pavement 300.00$            -$                                      

 Rail Road Crossing

LS
Safety Equipment (Complete Including Crossing 
Gates, Signs, and Lights) 500,000.00$     -$                                      

SF Track Crossing (Concrete) 175.00$            -$                                      

SF Approach 4.00$                -$                                      

36 EA S.W. Ramps (A.D.A. Compliant) 4,000.00$         144,000.00$                         

EA Traffic Signal Loops 600.00$            -$                                      

691                             SF 4" to 6" Fresno River Cobble Pavement 10.00$              6,910.00$                             

148                             LF Metal Beam Guard Rail 70.00$              10,360.00$                           

STREETS

STREET SUBTOTAL  2,132,803.50$                      

LS Mobilzation (5% of Construction Cost) 5% 106,640.18$                         

LS Traffic Control (5% of Construction Cost) 5% 106,640.18$                         

LS Clear & Grub Site (5% of Construction Cost) 5% 106,640.18$                         

LS Excavation (Clean Material) (5% of Construction Cost) 5% 106,640.18$                         

GRAND TOTAL STREETS ONLY 2,559,364.20$                      
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

WATER

LF Trench Support/Shoring (6 foot depth) 15.00$              -$                                      

CY Pipe Bedding & Compaction (Imported) 90.00$              -$                                      

LF
6" Pipe & Fittings Installed, including excavation, bedding, 
backfill and pavement restoration 80.00$              -$                                      

275 LF
8" Pipe & Fittings Installed, including excavation, bedding, 
backfill and pavement restoration. 100.00$            27,500.00$                           

3101 LF
12" Pipe & Fittings Installed, including excavation, 
bedding, backfill and pavement restoration 135.00$            418,635.00$                         

LF
18" Pipe & Fittings Installed, including excavation, 
bedding, backfill and pavement restoration 175.00$            -$                                      

LF Removal, Disposal of ACP and Backfill 150.00$            -$                                      

EA 6" Gate Valve 2,000.00$         -$                                      

5 EA 8" Gate Valve 2,600.00$         13,000.00$                           

11 EA 12" Gate Valve 4,500.00$         49,500.00$                           

EA 18" Gate Valve 7,500.00$         -$                                      

6 EA Fire Hydrant Assembly per City Std. 7,500.00$         45,000.00$                           

7 EA Blow-off Assembly 4" per City Std. 8,600.00$         60,200.00$                           

EA 2" Air Relief Assembly 4,500.00$         -$                                      

EA 1" Water Service/Meter 3,500.00$         -$                                      

EA 2" Water Service/Meter 4,500.00$         -$                                      

WATER

WATER SUBTOTAL 613,835.00$                         

LS Mobilzation (5% of Construction Cost) 5% 30,691.75$                           

LS Traffic Control (5% of Construction Cost) 5% 30,691.75$                           

GRAND TOTAL WATER ONLY 675,218.50$                         
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

                     RECYCLED  WATER

LF Trench Support/Shoring (6 foot depth) 15.00$              -$                                      

CY Pipe Bedding (Imported) 90.00$              -$                                      

LF
6" Pipe & Fittings Installed, including excavation, bedding, 
backfill and pavement restoration 80.00$              -$                                      

3182 LF
8" Pipe & Fittings Installed, including excavation, bedding, 
backfill and pavement restoration. 100.00$            318,200.00$                         

LF
12" Pipe & Fittings Installed, including excavation, 
bedding, backfill and pavement restoration 135.00$            -$                                      

LF
18" Pipe & Fittings Installed, including excavation, 
bedding, backfill and pavement restoration 175.00$            -$                                      

EA 6" Gate Valve 2,000.00$         -$                                      

10 EA 8" Gate Valve 2,600.00$         26,000.00$                           

EA 12" Gate Valve 4,500.00$         -$                                      

EA 18" Gate Valve 7,500.00$         -$                                      

EA Fire Hydrant Assembly per City Std. 7,500.00$         -$                                      

4 EA Blow-off Assembly 5" per City Std. 8,600.00$         34,400.00$                           

1 EA 2" Air Relief Assembly 4,500.00$         4,500.00$                             

EA 1" Water Service/Meter 3,500.00$         -$                                      

EA 2" Water Service/Meter 4,500.00$         -$                                      

                      RECYCLED  WATER

RECYCLED WATER SUBTOTAL 383,100.00$                         

LS Mobilzation (5% of Construction Cost) 5% 19,155.00$                           

LS Traffic Control (5% of Construction Cost) 5% 19,155.00$                           

GRAND TOTAL RECYCLED WATER ONLY 421,410.00$                         
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

SEWER

LF Trench Support/Shoring 15.00$              -$                                      

LF
4" V.C.P Installed, including excavation, bedding, backfill 
and pavement restoration $75.00 -$                                      

LF
8" V.C.P Installed, including excavation, bedding, backfill 
and pavement restoration $93.00 -$                                      

LF
10" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $103.00 -$                                      

LF
12" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $123.00 -$                                      

LF
15" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $143.00 -$                                      

LF
18" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $163.00 -$                                      

LF
21" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $193.00 -$                                      

LF
24" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $208.00 -$                                      

EA Sewer Saddle $450.00 -$                                      

EA Wyes 4" x 8" Typical $225.00 -$                                      

EA 48" Sewer Manhole $4,700.00 -$                                      

EA 60" Sewer Manhole $7,500.00 -$                                      

EA Sewer Cleanout $1,800.00 -$                                      

SEWER

SEWER SUBTOTAL -$                                      

LS Mobilization (5% of Construction Cost) 5% -$                                      

LS Traffic Control (5% of Construction Cost) 5% -$                                      

GRAND TOTAL SEWER ONLY -$                                      
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STORM DRAIN

LF 24" X 36" C.M.P.A. (10 Gauge) 230.00$            -$                                      

LF 27" x 43" C.M.P.A (10 Gauge) 250.00$            -$                                      

17 EA Storm Drain Manhole #1 10,000.00$       170,000.00$                         

EA Junction Structure #2  (24" or larger) 8,850.00$         -$                                      

4 EA Junction Structure #4  (24" or smaller) 4,000.00$         16,000.00$                           

EA Outlet Structure 7,000.00$         -$                                      

22 EA Catch Basin 3.5' Width 7,200.00$         158,400.00$                         

EA Catch Basin 7' Width/L.D. 7,900.00$         -$                                      

EA Catch Basin 10' Width/L.D. 9,950.00$         -$                                      

EA Catch Basin 14' Width/L.D. 11,000.00$       -$                                      

EA Catch Basin 21' Width/L.D. 13,000.00$       -$                                      

LF
18 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 200.00$            -$                                      

2002 LF
24 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 240.00$            480,480.00$                         

LF
27 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 260.00$            -$                                      

LF
30 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 280.00$            -$                                      

LF
33 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 295.00$            -$                                      

LF
36 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 310.00$            -$                                      

LF
39 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 320.00$            -$                                      

1589 LF
42 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 330.00$            524,370.00$                         

LF
45 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 360.00$            -$                                      

169 LF
48 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 385.00$            65,065.00$                           

LF
54 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 440.00$            -$                                      

LF
60 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 500.00$            -$                                      
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STORM DRAIN

LF
66 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 560.00$            -$                                      

LF
72 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 625.00$            -$                                      

LF
78 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 690.00$            -$                                      

LF
84 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 765.00$            -$                                      

LF
90 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 830.00$            -$                                      

LF
96 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 920.00$            -$                                      

LF
102 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 1,000.00$         -$                                      

LF
108 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 1,075.00$         -$                                      

LF
7' x 6' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 700.00$            -$                                      

LF
7' x 8.5' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 820.00$            -$                                      

LF
7' x 9.5' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 870.00$            -$                                      

LF
8' x 11' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 1,000.00$         -$                                      

LF
8' x 13' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 1,100.00$         -$                                      

LF
9' x 9' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 1,000.00$         -$                                      

2 EA 24" CMP Riser 1,250.00$         2,500.00$                             

77 LF 24" CSP Pipe 200.00$            15,400.00$                           

3 EA PIPE END CAPS 200.00$            600.00$                                

42 LF 8" HDPE N12 DRAIN PIPE 50.00$              2,100.00$                             

STORM DRAIN

STORM DRAIN SUBTOTAL 1,434,915.00$                      

LS Mobilization (5% of Construction Cost) 5% 71,745.75$                           

LS Traffic Control (5% of Construction Cost) 5% 71,745.75$                           

GRAND TOTAL STORM DRAIN ONLY 1,578,406.50$                      
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

DIRECT COSTS GRAND TOTAL STREETS ONLY 2,559,364.20$                      

GRAND TOTAL WATER ONLY 675,218.50$                         

GRAND TOTAL RECYCLED WATER ONLY 421,410.00$                         

GRAND TOTAL SEWER ONLY -$                                      

GRAND TOTAL STORM DRAIN ONLY 1,578,406.50$                      

GRAND TOTAL (FOR PLAN CHECK & INSPECTION FEE 
DETERMINATION) 5,234,399.20$               

PROJECT ADDITIVES Project Contingencies 10% 523,439.92$                        

Construction Staking 3% 157,031.98$                        

Soils Testing 1% 52,343.99$                          

Material Testing 1% 52,343.99$                          

Construction Inspection 4.8% 251,251.16$                        

Contract Administration 1% 52,343.99$                          

GRAND TOTAL (FOR BOND AMOUNTS) 6,323,154.23$                     

Faithful Performance Bond (100% of Construction Cost) 

Labor & Material Bond (50% of Construction Cost) 

Warranty Bond (10% of Construction Cost)
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

C. Berard

45183

BY  ENGINEER

Prepared By:
R.C.E. Number:
Expiration:

Place R.C.E. Stamp and Signature Here (required)

BY  CITY

6,323,200.00$               

3,161,600.00$               

632,300.00$                  
Faithful Performance Bond (100% of Construction Cost) 
Labor & Material Bond (50% of Construction Cost) 
Warranty Bond (10% of Construction Cost)
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STREETS

EA Tree Removal 800.00$            -$                              

CY Concrete Removal 325.00$            -$                              

CY AC Pavement Removal 100.00$            -$                              

CY Imported Common Fill (Incl. Compaction) 34.00$              -$                              

SF Preparation of Subgrade, Sidewalk and Paving 1.00$                -$                              

LF PCC 8" Curb & 24" Gutter on 6" AB 26.00$              -$                              

LF PCC 6" Curb & 24" Gutter on 6" AB 24.00$              -$                              

LF PCC Curb Only 20.00$              -$                              

LF 8" A.C. Berm 20.00$              -$                              

SF 8" PCC Cross Gutter on 6" AB 16.00$              -$                              

66375 SF 4" PCC Sidewalk 5.80$                384,975.00$                 

SF 6" PCC Thick Pavement on 6" AB 12.50$              -$                              

SF 8" PCC Thick Drive Approach on 6" AB 15.00$              -$                              

LF 2" x 6" Redwood Header 7.50$                -$                              

EA Street Sign and  Post 475.00$            -$                              

EA Traffic Sign and Post 400.00$            -$                              

EA Reflector Sign and Post 175.00$            -$                              

EA Painted Legend 6.50$                -$                              

SF Prime or Tack Coat 0.08$                -$                              

TON AC Variable - <300T 130.00$            -$                              

TON AC Variable - >300T 120.00$            -$                              

TON CAB Variable - <300T 100.00$            -$                              

TON CAB Variable - >300T 90.00$              -$                              
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STREETS

24 EA Adjust Sewer Manhole to Grade 950.00$            22,800.00$                   

EA Adjust Sewer Cleanout to Grade 500.00$            -$                              

42 EA Adjust Water Valve and Can to Grade 525.00$            22,050.00$                   

26 EA Street Light (Install only. SLs are purchased) 3,000.00$         78,000.00$                   

EA Electrical Pedestal 6,500.00$         -$                              

EA Lot Monument Setting Fee 550.00$            -$                              

LF Sawcut A.C. 3.00$                -$                              

LF Sawcut Concrete 3.00$                -$                              

SF Cold Plane A.C.  2" Thick 0.28$                -$                              

Signing & Striping for

LF Arterial 19.00$              -$                              

3225 LF Collector 13.00$              41,925.00$                   

LF Local 7.00$                -$                              

EA Traffic Signal (8 - Phase Controller) 350,000.00$     -$                              

EA Modify existing Traffic Signal per Quadrant 75,000.00$       -$                              

LF Chain Link Fence
4 foot Residential Grade (Add $7.00/LF for Removal 
of Existing Fence) 25.00$              -$                              
6 foot School fence (Add $9.00/LF for Removal of 
Existing Fence) 35.00$              -$                              

EA Utility Poles

Transmission 11,500.00$       -$                              

Distribution 8,000.00$         -$                              

Service 3,000.00$         -$                              
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STREETS

SF

Landscape (Including shrubs, Hardscape, Irrigation, 
Ground Cover, Lighting, Installation Labor and Connection 
to Existing Systems) 15.00$              -$                              

LF
14 foot Median with Landscape, Irrigation, Lighting,  
Hardscape, Curb, Gutter & Pavement 300.00$            -$                              

 Rail Road Crossing

LS
Safety Equipment (Complete Including Crossing 
Gates, Signs, and Lights) 500,000.00$     -$                              

SF Track Crossing (Concrete) 175.00$            -$                              

SF Approach 4.00$                -$                              

36 EA S.W. Ramps (A.D.A. Compliant) 4,000.00$         144,000.00$                 

EA Traffic Signal Loops 600.00$            -$                              

691                             SF 4" to 6" Fresno River Cobble Pavement 10.00$              6,910.00$                     

148                             LF Metal Beam Guard Rail 70.00$              10,360.00$                   

1 EA Final Punchlist Work 25,000.00$             5,000.00$                             

STREETS

STREET SUBTOTAL  716,020.00$                 

LS Mobilzation (5% of Construction Cost) 5% -$                              

LS Traffic Control (5% of Construction Cost) 5% -$                              

LS Clear & Grub Site (5% of Construction Cost) 5% -$                              

LS Excavation (Clean Material) (5% of Construction Cost) 5% -$                              

GRAND TOTAL STREETS ONLY 716,020.00$                 
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

WATER

LF Trench Support/Shoring (6 foot depth) 15.00$              -$                              

CY Pipe Bedding & Compaction (Imported) 90.00$              -$                              

LF
6" Pipe & Fittings Installed, including excavation, bedding, 
backfill and pavement restoration 80.00$              -$                              

LF
8" Pipe & Fittings Installed, including excavation, bedding, 
backfill and pavement restoration. 100.00$            -$                              

LF
12" Pipe & Fittings Installed, including excavation, 
bedding, backfill and pavement restoration 135.00$            -$                              

LF
18" Pipe & Fittings Installed, including excavation, 
bedding, backfill and pavement restoration 175.00$            -$                              

LF Removal, Disposal of ACP and Backfill 150.00$            -$                              

EA 6" Gate Valve 2,000.00$         -$                              

EA 8" Gate Valve 2,600.00$         -$                              

EA 12" Gate Valve 4,500.00$         -$                              

EA 18" Gate Valve 7,500.00$         -$                              

EA Fire Hydrant Assembly per City Std. 7,500.00$         -$                              

EA Blow-off Assembly 4" per City Std. 8,600.00$         -$                              

EA 2" Air Relief Assembly 4,500.00$         -$                              

EA 1" Water Service/Meter 3,500.00$         -$                              

EA 2" Water Service/Meter 4,500.00$         -$                              

1 EA Final Punchlist Work 25,000.00$             25,000.00$                           

WATER

WATER SUBTOTAL 25,000.00$                   

LS Mobilzation (5% of Construction Cost) 0% -$                              

LS Traffic Control (5% of Construction Cost) 0% -$                              

GRAND TOTAL WATER ONLY 25,000.00$                   
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

                     RECYCLED  WATER

LF Trench Support/Shoring (6 foot depth) 15.00$              -$                              

CY Pipe Bedding (Imported) 90.00$              -$                              

LF
6" Pipe & Fittings Installed, including excavation, bedding, 
backfill and pavement restoration 80.00$              -$                              

LF
8" Pipe & Fittings Installed, including excavation, bedding, 
backfill and pavement restoration. 100.00$            -$                              

LF
12" Pipe & Fittings Installed, including excavation, 
bedding, backfill and pavement restoration 135.00$            -$                              

LF
18" Pipe & Fittings Installed, including excavation, 
bedding, backfill and pavement restoration 175.00$            -$                              

EA 6" Gate Valve 2,000.00$         -$                              

EA 8" Gate Valve 2,600.00$         -$                              

EA 12" Gate Valve 4,500.00$         -$                              

EA 18" Gate Valve 7,500.00$         -$                              

EA Fire Hydrant Assembly per City Std. 7,500.00$         -$                              

EA Blow-off Assembly 5" per City Std. 8,600.00$         -$                              

EA 2" Air Relief Assembly 4,500.00$         -$                              

EA 1" Water Service/Meter 3,500.00$         -$                              

EA 2" Water Service/Meter 4,500.00$         -$                              

1 EA Final Punchlist Work 25,000.00$             25,000.00$                           

                      RECYCLED  WATER

RECYCLED WATER SUBTOTAL 25,000.00$                   

LS Mobilzation (5% of Construction Cost) 0% -$                              

LS Traffic Control (5% of Construction Cost) 0% -$                              

GRAND TOTAL RECYCLED WATER ONLY 25,000.00$                   
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

SEWER

LF Trench Support/Shoring 15.00$              -$                              

LF
4" V.C.P Installed, including excavation, bedding, backfill 
and pavement restoration $75.00 -$                              

LF
8" V.C.P Installed, including excavation, bedding, backfill 
and pavement restoration $93.00 -$                              

LF
10" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $103.00 -$                              

LF
12" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $123.00 -$                              

LF
15" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $143.00 -$                              

LF
18" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $163.00 -$                              

LF
21" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $193.00 -$                              

LF
24" V.C.P. Installed, including excavation, bedding, 
backfill and pavement restoration $208.00 -$                              

EA Sewer Saddle $450.00 -$                              

EA Wyes 4" x 8" Typical $225.00 -$                              

EA 48" Sewer Manhole $4,700.00 -$                              

EA 60" Sewer Manhole $7,500.00 -$                              

EA Sewer Cleanout $1,800.00 -$                              

1 EA Final Punchlist Work 25,000.00$             25,000.00$                           

SEWER

SEWER SUBTOTAL 25,000.00$                   

LS Mobilization (5% of Construction Cost) 0% -$                              

LS Traffic Control (5% of Construction Cost) 0% -$                              

GRAND TOTAL SEWER ONLY 25,000.00$                   
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STORM DRAIN

LF 24" X 36" C.M.P.A. (10 Gauge) 230.00$            -$                              

LF 27" x 43" C.M.P.A (10 Gauge) 250.00$            -$                              

EA Storm Drain Manhole #1 10,000.00$       -$                              

EA Junction Structure #2  (24" or larger) 8,850.00$         -$                              

EA Junction Structure #4  (24" or smaller) 4,000.00$         -$                              

EA Outlet Structure 7,000.00$         -$                              

EA Catch Basin 3.5' Width 7,200.00$         -$                              

EA Catch Basin 7' Width/L.D. 7,900.00$         -$                              

EA Catch Basin 10' Width/L.D. 9,950.00$         -$                              

EA Catch Basin 14' Width/L.D. 11,000.00$       -$                              

EA Catch Basin 21' Width/L.D. 13,000.00$       -$                              

LF
18 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 200.00$            -$                              

LF
24 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 240.00$            -$                              

LF
27 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 260.00$            -$                              

LF
30 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 280.00$            -$                              

LF
33 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 295.00$            -$                              

LF
36 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 310.00$            -$                              

LF
39 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 320.00$            -$                              

LF
42 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 330.00$            -$                              

LF
45 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 360.00$            -$                              

LF
48 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 385.00$            -$                              

LF
54 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 440.00$            -$                              

LF
60 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 500.00$            -$                              
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

STORM DRAIN

LF
66 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 560.00$            -$                              

LF
72 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 625.00$            -$                              

LF
78 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 690.00$            -$                              

LF
84 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 765.00$            -$                              

LF
90 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 830.00$            -$                              

LF
96 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 920.00$            -$                              

LF
102 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 1,000.00$         -$                              

LF
108 inch RCP Installed, including excavation, bedding, 
backfill and pavement restoration 1,075.00$         -$                              

LF
7' x 6' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 700.00$            -$                              

LF
7' x 8.5' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 820.00$            -$                              

LF
7' x 9.5' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 870.00$            -$                              

LF
8' x 11' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 1,000.00$         -$                              

LF
8' x 13' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 1,100.00$         -$                              

LF
9' x 9' RCB Installed, including excavation, bedding, 
backfill and pavement restoration 1,000.00$         -$                              

EA 24" CMP Riser 1,250.00$         -$                              

LF 24" CSP Pipe 200.00$            -$                              

EA PIPE END CAPS 200.00$            -$                              

LF 8" HDPE N12 DRAIN PIPE 50.00$              -$                              

1 EA Final Punchlist Work 25,000.00$             25,000.00$                           

STORM DRAIN

STORM DRAIN SUBTOTAL 25,000.00$                   

LS Mobilization (5% of Construction Cost) 0% -$                              

LS Traffic Control (5% of Construction Cost) 0% -$                              

GRAND TOTAL STORM DRAIN ONLY 25,000.00$                   
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

DIRECT COSTS GRAND TOTAL STREETS ONLY 716,020.00$                 

GRAND TOTAL WATER ONLY 25,000.00$                   

GRAND TOTAL RECYCLED WATER ONLY 25,000.00$                   

GRAND TOTAL SEWER ONLY 25,000.00$                   

GRAND TOTAL STORM DRAIN ONLY 25,000.00$                   

GRAND TOTAL (FOR PLAN CHECK & INSPECTION FEE 
DETERMINATION) 816,020.00$           

PROJECT ADDITIVES Project Contingencies 10% 81,602.00$                  

Construction Staking 3% 24,480.60$                  

Soils Testing 1% 8,160.20$                    

Material Testing 1% 8,160.20$                    

Construction Inspection 4.8% 39,168.96$                  

Contract Administration 1% 8,160.20$                    

GRAND TOTAL (FOR BOND AMOUNTS) 985,752.16$                

Faithful Performance Bond (100% of Construction Cost) 0.24$                           

Labor & Material Bond (50% of Construction Cost) 

Warranty Bond (10% of Construction Cost)
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

PROJECT NO: Tract No. 16420-6

LOCATION : East Preserve Loop at Main Street

By: TS

DATE: January 9, 2025

Quantity Unit Item Unit Total Cost
Price Per Item

C. Berard

45183

BY  ENGINEER

Prepared By:
R.C.E. Number:
Expiration:

Place R.C.E. Stamp and Signature Here (required)

BY  CITY

985,800.00$           

492,900.00$           

98,600.00$             
Faithful Performance Bond (100% of Construction Cost) 
Labor & Material Bond (50% of Construction Cost) 
Warranty Bond (10% of Construction Cost)
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Maldonado, Kristin
Arrow

Maldonado, Kristin
Arrow



Block 11 
Backbone Street 
Bond

Block 11 Sewer, 
SD,Water,RW 
Bond

Block 11 
Backbone 
Street Bond 
(Reduction)

Block 11 Sewer, 
SD,Water,RW 
Bond 
(Reduction)  Street Bond  Wets Bond 

 Street Bond 
(Reduced) 

 Wets Bond  
(Reduced)  Street Bond  Wets Bond 

 Street Bond  
(Reduced) 

 Wets Bond  
(Reduced)                      -    Street Bond  Wets Bond 

 Street Bond  
(Reduced) 

 Wets Bond  
(Reduced)  Street Bond  Wets Bond 

 Street Bond  
(Reduced) 

 Wets Bond  
(Reduced)                    -   

Faithful Performance 
Bond (100% of 
Construction Cost)  $    3,103,741.72  $    3,219,412.52  $    748,020.00 24.10%  $      643,882.50 20.00%  $   524,114.18  $   644,326.42  $   143,660.21 27.41%  $    128,865.28 20.00%  $       1,823,954.24  $   2,364,010.78  $     545,587.05 29.91%  $   472,802.16  $   109,117.41  $    727,098.06  $  1,023,881.48  $  186,670.00 25.67%  $  204,776.30 20.00%  $   1,007,104.00  $    1,182,212.06  $   285,209.40 28.32%  $  236,442.41  $    57,041.88 

Labor & Material Bond 
(50% of Construction 
Cost)  $    1,551,870.86  $    1,609,706.26  $    374,010.00 24.10%  $      321,941.25 20.00%  $   262,057.09  $   322,163.21  $     71,830.11 27.41%  $      64,432.64 20.00%  $         911,977.12  $   1,182,005.39  $     272,793.53 29.91%  $   236,401.08  $     54,558.71  $    363,549.03  $     511,940.74  $    93,335.00 25.67%  $  102,388.15 20.00%  $      503,552.00  $       591,106.03  $   142,604.70 28.32%  $  118,221.21  $    28,520.94 

Warranty Bond (10% of 
Construction Cost)  $       310,374.17  $       321,941.25  $    310,374.17 100.00%  $      321,941.25 100.00%  $     52,411.42  $    64,432.64  $     52,411.42 100.00%  $      64,432.64 100.00%  $         182,395.42  $      236,401.08  $     182,395.42 100.00%  $   236,401.08  $   182,395.42  $      72,709.81  $     102,388.15  $    72,709.81 100.00%  $  102,388.15 100.00%  $      100,710.40  $       118,221.21  $   100,710.40 100.00%  $  118,221.21  $  100,710.40 

Bond# 24282451 24282446 24282453 24282448 24282452 24282447 24282455 24282450 24252454 24282449

Description

16420-6 Onsite- 
Lot 2 & 3 Intract               

Street Imps 

16420-6 Onsite- 
Lot 2 & 3 

Intract               

16420-6 Onsite- Lot 
4 & 7 Intract               
Street Imps

16420-6 Onsite- 
Lot 4 & 7 Intract               

Wet Util.

16420-6 Onsite- 
Lot 5,6 & 8 

Intract               

16420-6 Onsite- 
Lot 5,6 & 8 

Intract  Wet Util. 

16420-6 Onsite- 
Lot 9 Intract               
Street Imps 

16420-6 Onsite- 
Lot 9 Intract               

Wet Util. Imps 

BeazerLennar Shea Homes Richmond American

Note:  Cells in green highlight represent values in which estimated remaining costs are less than 20% of initial bond amount per the prior tabs.  Values set at 20% of original bond amount

Backbone Lots 2 & 3 Lots 4 & 7 Lots 5,6,8 Lot 9
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EXHIBIT “C”

TRACT NO. 16420-6 (LOTS 2 & 3)

LENNAR HOMES OF CALIFORNIA, LLC

ENVIRONMENTAL WARRANTY

As a condition precedent to acceptance of the dedications and public
improvements to be conveyed by the above-named Subdivider to the City of Chino for
the above-referenced Subdivision, Subdivider hereby warrants to the City of Chino that:

1. Neither the property to be dedicated nor Subdivider are in violation of any
environmental law, and neither the property to be dedicated nor the Subdivider are
subject to any existing, pending or threatened investigation by any federal, state or local
governmental authority under or in connection with the environmental laws relating to
the property to be dedicated.

2. Neither Subdivider nor any other person with Subdivider’s permission to be
upon the property to be dedicated has used, generated, manufactured, produced, or
released, on, under, or about the property to be dedicated, any Hazardous Substance
except in compliance with all applicable environmental laws. For the purposes of this
warranty, the term “Hazardous Substances” shall mean any substance or material
which is capable of posing a risk of injury to health, safety or property, including all
those materials and substances designated as hazardous or toxic by any federal, state
or local law, ordinance, rule, regulation or policy, including but not limited to, all of those
materials and substances defined as “Toxic Materials” in Sections 66680 through 66685
of Title 22 of the California Code of Regulations, Division 4, Chapter 30, as the same
shall be amended from time to time, or any other materials requiring remediation under
federal, state or local laws, ordinances, rules, regulations or policies.

3. Subdivider has not caused or permitted the release of and has no knowledge
of the release or presence of any Hazardous Substance on the property to be dedicated
or the migration of any hazardous substance from or to any other property adjacent to,
or in the vicinity of, the property to be dedicated.

4. Subdivider’s prior and present use of the property to be dedicated has not
resulted in the release of any Hazardous Substance on the property to be dedicated.

5. All persons executing this warranty hereby represent and warrant to the City of
Chino, and Subdivider hereby represents and warrants, that the signators hereto have
the legal power, right and authority to execute this warranty on behalf of the Subdivider
and that the signators hereto have sufficient knowledge or expertise, either personally,
through reasonable inspection and investigation of the property, or through reasonable
reliance upon the investigation and professional opinion of Subdivider’s environmental
experts, to make the representations herein, and that no consent of any other party is
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required to execute this warranty and make the representations herein on behalf of the
Subdivider to the City of Chino.

Each of the undersigned persons declares under penalty of perjury that the
foregoing is true and correct.

Dated: _________________________

LENNAR HOMES OF CALIFORNIA, LLC*

By:

*Proof of authorization for Subdivider’s signatures is required to be submitted concurrently with
this environmental warranty.


